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NOTE: This Addendum forms a part of the Contract Documents. Insert it in the Project Manual.
Acknowledge receipt of this Addendum in the space provided on the Bid Form.

CONTRACTING REQUIREMENTS

1. DOCUMENT 007310 SUPPLEMENTARY CONDITIONS SUPERVISION: Add the
accompanying Document (page 007310 — 1 thru 007310 - 2) to the Project Manual.

2. DOCUMENT 007311 SUPPLEMENTARY CONDITIONS PAYMENT: Add the accompanying
Document (page 007311 — 1) to the Project Manual.

END OF ADDENDUM

Brady M. Sherlock, P.E.
Director, Division of Design
Design & Construction
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DOCUMENT 007310
SUPPLEMENTARY CONDITIONS - CONTRACTOR’S SUPERVISION

This supplement modifies the General Conditions. Where any part of the General Conditions is modified
by this supplement, the unaltered provisions of that part shall remain in effect.

ARTICLE 6 - CONTRACTOR’S SUPERVISION
ARTICLE 6 Delete this Article in its entirety and replace with the following:

6.1 The Contractor shall designate in writing, competent supervision and/or management representatives
as required below to represent the Contractor at all times with authority to act for the Contractor. All
direction given to the Contractor’s representatives shall be as binding as if given to the Contractor. A
superintendent or project manager shall be classified as management representatives included in the
Contractor’s overhead and shall perform management, supervisory and/or administrative tasks (non labor)
only. Individuals listed under this Article shall have the ability to effectively communicate (verbal and
written) with all parties associated with the administration/supervision of this contract.

6.1.1 For contracts awarded up to $1,000,000 the Contractor shall provide a supervisor, for the
Contractor’s staff, who shall be in attendance at the Site throughout the active performance of the Work,
including active performance of the Work by subcontractors.

6.1.2 For contracts awarded from $1,000,001 to $5,000,000, the Contractor shall provide a
superintendent, for the Contractor’s staff, who shall be in attendance at the Site throughout the active
performance of the Work until Substantial Completion. Upon Substantial Completion the Contractor
shall provide a supervisor who shall be in attendance at the Site throughout the active performance of the
Work until Physical Completion. The superintendent’s responsibilities include, but are not limited to,
directing and scheduling the Work, attending all Project meetings, coordinating and controlling the Work
of subcontractors, and ensuring full compliance with the Contract documents. The Contractor shall also
provide a project manager for the Contractor’s staff from award through Substantial Completion. The
Project Manager’s responsibilities shall include, but are not limited to, developing and maintaining the
submittal system and project schedules, attending Project meetings, making purchasing and cost decisions
on behalf of the Contractor, Orders on Contract responses and negotiations, and closeout and warranty
documentation. The Contractor shall provide required information to the Director’s Representative for
the Project schedule.

6.1.3 For contracts awarded from $5,000,001 to $10,000,000, in addition to the requirements of
Article 6.1.2, the contractor shall provide a Project Manager for the Contractor’s staff that shall be in
attendance at the site throughout the active performance of the Work until Substantial Completion.

6.1.4 For contracts awarded for more than $10,000,000, in addition to the requirements set forth
in Article 6.1.3, if at any time the Contractor has more than five subcontractors performing Work on the
Site simultaneously, the Contractor shall provide an additional Superintendent to coordinate the Work of
the subcontractors.

6.2  Should the Director deem any employees of the Contractor not satisfactory or unfit for their duty,
the Contractor shall dismiss them and they shall not again be employed on the Work.

6.2.1 Dismissible infractions for project managers, superintendents, or supervisors include, but
are not limited to, the failure to develop and maintain Project schedules, failure to comply and enforce
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safety regulations, failure to schedule inspections or provide adequate notice as required by Contract
Documents, failure to attend and adequately prepare for meetings as required by Contract Documents, and
failure to follow directions regarding the Work provided by the Director’s Representative.

6.3  The experience levels noted below in this Article will be used in evaluating the qualifications and
experience of the supervisors, superintendents, and Project Managers, as applicable.

6.3.1 Supervisors, required by paragraph 6.1.1, shall have a minimum of five years of experience
in the role of supervisor with a minimum of three projects of similar size and scope, and shall be subject
to review and written approval by the Director’s Representative before commencing the Work, and
subsequently during the course of the Project if the supervisor is replaced after Work has commenced.
The Contractor will provide references to validate qualifications of the proposed supervisor upon request.

6.3.2 Superintendents, required for any contracts awarded above $1,000,000 as set forth in
Article 6.1.2, shall have a minimum of five years of experience in the role of Superintendent with a
minimum of three projects of similar size and scope, and shall be subject to review and written approval
by the Director’s Representative before commencing the Work, and subsequently during the course of the
Project if the Superintendent is replaced after Work has commenced. The Contractor will provide
references to validate qualifications of the proposed Superintendent upon request.

6.3.3 The Project Manager, required for any contracts awarded above $1,000,000 as set forth in
Article 6.1.2, shall have a minimum of five years of experience in the role of Project Manager with a
minimum of three projects of similar size and scope, and shall be subject to review and written approval
by the Director’s Representative before commencing the Work, and subsequently during the course of the
Project if the Project Manager is replaced after Work has commenced. The Contractor will provide
references to validate qualifications of the proposed Project Manager upon request.

6.4  No subcontractor shall be allowed at the Work Site before approval by the Director and the
Contracting Officer. Before any part of the Contract shall be sublet or material purchased, the Contractor
shall submit to the Director in writing the name of each proposed subcontractor and supplier and obtain
the Director’s written consent to such subcontractor and supplier. The names shall be submitted in ample
time to permit acceptance or rejection of each proposed subcontractor and supplier by the Director or
Contracting Officer without causing delay in the Work of the Project. The Contractor shall promptly
furnish such information as the Director or Contracting Officer may require concerning the proposed
subcontractor’s and supplier’s ability and qualifications, and certification status as a Minority- and
Women-Owned Business Enterprises and/or Service-Disabled Veteran-Owned Business. Each request for
approval of a subcontractor whose subcontract will be valued at $10,000 or more shall also be
accompanied by a NYS Vendor Responsibility Questionnaire - For-Profit Construction properly
completed and executed by the proposed subcontractor.

6.5  The Contractor’s use of subcontractors shall not diminish the Contractor’s obligations to complete
the Work in accordance with the Contract. The Contractor shall control and coordinate the Work of its
subcontractors.

6.6  The Contractor shall be responsible for informing its subcontractors and suppliers of all the terms,
conditions and requirements of the Contract Documents including, but not limited to, the General
Conditions, Supplementary Conditions, the Drawings and Specifications, Appendix A, and changes made
by Addenda and Orders on Contract.

END OF DOCUMENT
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DOCUMENT 007311

SUPPLEMENTARY CONDITIONS — PAYMENT
This supplement modifies the General Conditions. Where any part of the General Conditions is modified by this
supplement, the unaltered provisions of that part shall remain in effect.
ARTICLE 21 - PAYMENT
Add the following sub-paragraph:
21.2.1 The Director or the Contracting Officer may withhold payment requisitions or refuse to approve a
portion of a payment requisition if the Contractor fails to provide an agreed to Baseline Project Work Plan,

Project Schedule Updates, Recovery Project Schedule, or other scheduling requirements in accordance with
Division 01 - General Requirements.

END OF DOCUMENT

Updated 07/31/2023
Printed 08/29/2023 007311 -1 Project No. 47035-C



	Addendum No. 2
	007310SupplementaryConditionsSupervision
	ARTICLE 6 - CONTRACTOR’S SUPERVISION

	007311SupplementaryConditionsPayment

